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TASK AUTHORIZATION

Task Authorization No.: 08 HDR Project No.: 10003916 (Master CCNA #)

Date December 16, 2025 Client P.O. No.:

Owner. City of Lakeland Engineer: HDR Engineering, Inc.
228 S. Massachusetts Ave. 4030 W Kennedy Blvd., Suite 400
Lakeland, FL 32801-5086 Tampa, FL 33609-2548

The vendor, HDR Engineering, Inc. is a corporation licensed to do business in the state of Florida with offices located at the
address listed above, among others. This task authorization is accordance with the master agreement Continuing Contract and
Agreement of Professional Engineering Services executed between HDR and the City of Lakeland on October 4, 2021. As part
of this task authorization, HDR will provide the following professional services:

Professional services in support of the Pedestrian Safety Improvements to Airport Road and Don Emerson
Drive at Lakeland Linder International Airport (LAL). The task authorization will consist of providing design
services and permitting coordination for items below:

1. The extension of Don Emerson Drive, including new sidewalks and various other pedestrian safety

improvements. Including new ACA fences and wayfinding signs.
2. Pedestrian and various safety improvements along Airport Read, including improvements to the Drane

Field Road intersection.
3. Improvements to the existing aircraft apron north of the Don Emerson Drive extension to function as a

cell phone waiting lot. The cell phone waiting lot will be shown as a bid alternative to make the best use

of available funding.
4. Relocation of existing overhead utilities to underground on airport property.

The scope of services for the Project includes preparation of 30%, 60%, and 90% design documents and
permitting coordination. No bidding or construction administration services will be part of the Project.

efenence is made to Attachment A, Letter from HDR dated December 16th, 2025; and Attachment B, Man-Hour Fee Estimate
W \\\\ n? d’@f
O ﬁﬂhg nition.

\\ 0 ......
SN
N ,q\y Th%&lmb\nsaﬁe not-to-exceed cost of this Task Authorization is: $360,047.00
Sx: R
=< QQ @ . =
= = N T =
;—ué \é’ @I’lent ConcurreEce Vendor Concurrence:
Z 7,
“ ;//O cm( OoF LI-\&ELAND HDR
2 \\
'ruu ““ 5 41 ,
BY: F, .
Authorized Signature Authidrized ! Si—gngture
S\U«m W\D\OZ'(I% M(‘,C(kr(/t\( Jefirey B. Arms
. Printed Name Printed Name
O MA
8 YOR Vice President
¥
% Title Title
o> Ol-a - 220 01/14/2026
"g\ il Date Date
gAPPROVED ASTO FORM
A

V\(Kennedy Blvd., Suite 400 | Tampa, FL 33609
T 3.282:2300 | F 813 282.2430

Palmer C. Davis, Cuty Attorney




Scope of Services

hdrinc.com 4830 W Kennedy Blvd., Suite 400 | Tampa, FL 33609
T 813.282.2300 | F 813.282.2430



Lakeland Linder International Airport | Pedestrian Safety Improvements to Airport Road and Don Emerson Drive
ATTACHMENT A I‘)?

ATTACHMENT A

SCOPE OF SERVICES
FOR
PROFESSIONAL SERVICES
FOR THE
PEDESTRIAN SAFETY IMPROVEMENTS TO AIRPORT ROAD AND DON EMERSON DRIVE
AT THE
LAKELAND LINDER INTERNATIONAL AIRPORT

BACKGROUND INFORMATION

The Lakeland Linder International Airport (LAL) is a public airport located in Lakeland, Florida that is owned and
operated by the City of Lakeland (CITY). At the request of LAL, HDR Engineering, Inc. (CONSULTANT) has drafted
this scope of services to define the effort necessary to accomplish and develop criteria for identified project areas with
performance specifications for the Pedestrian Safety Improvements fo Airport Road and Don Emerson Drive (the

“Project”) at LAL.

Under previous task authorizations, LAL had commissioned a planning exercise to improve pedestrian safety along
Don Emerson Drive and Airport Road. The planned improvements include additional sidewalks and a connection to the
Airport Road and Drane Field Intersection crosswalks for access to the storefronts along Drane Field Road. The
following improvements will be included in the project and shown in Figure 1.

e DON EMERSON EXTENSION AND PEDESTRIAN SAFETY IMPROVEMENTS:

Extension of Don Emerson West of Airport Hotels to provide access to Airport Road
Extension of sidewalks to Airport Road to improve pedestrian safety

Construction of a roadway stub for future roadway connection

Construction of stormwater improvements

Demolition of the existing aircraft apron within the roadway footprint

Installation of pavement markings on the northern existing aircraft apron to allow temporary vehicle
parking stalls

Installation of new AOA fence

Installation of new wayfinding signs (matching LAL standards)

Installation of underground conduit and cable as necessary for utility-provided lighting
Various utility improvements (including relocating any above ground utilities to underground)

0O 00 O0O0O0

00O

e AIRPORT ROAD SAFETY IMPROVEMENTS AND DRANE FIELD ROAD INTERSECTION

MODIFICATIONS:
o Rehabilitation and improvements to Airport Road from South of Gulf Coast Avionics to the Drane
Field Road Intersection
o Reconstruction and construction of roadway stubs for improved connections to existing facilities
Construction of new sidewalks to connect the hotels/terminal pedestrian traffic safely to Drane Field

o]
Road
o Construction of stormwater improvements
o Installation of new AOA fence
o Installation of new wayfinding signs (matching LAL standards)
o Installation of underground conduit and cable as necessary for utility-provided lighting
o Replacement and Construction of stormwater improvements at the Drane Field Road Intersection
o Various utility improvements (including relocating any above ground utilities to underground)
o Planning and reserving space for future marquee signs on either side of the entrance

¢ AIRPORT TERMINAL CELL PHONE WAITING LOT (BID ALTERNATE):
o Demolition and rehabilitation of the existing aircraft apron into a cell phone waiting lot
o Various Stormwater drainage improvements
o Installation of underground conduit and cable as necessary for utility-provided lighting
o Installation of utility stubs for future bathroom facilities

The CONSULTANT will perform programming and design services for the Project as a task authorization under its
Continuing Contract for Professional Municipal Engineering Services (CCNA) with the City of Lakeland. Project funding
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is anticipated from the Florida Department of Transportation (FDOT). The Project outcome will be the creation of design
documents that enable the permitting and future bidding/construction of the Project.
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Figure 1 — Project Overview

. SCOPE OF SERVICES

For the purposes of scope definition and CONSULTANT fee development, the work has been divided into the following
tasks. Any modifications and/or revisions to these tasks will constitute a change in the Project scope and may require
a revision to the compensation to be paid to the CONSULTANT. These tasks will begin once the CITY provides the
CONSULTANT with a written Notice to Proceed (NTP). The scope of services will be complete once the CONSULTANT

provides LAL with the approved permit/construction package.

A. Basic Services
The Basic Services for this Project include the following design and pemmitting services by the CONSULTANT.

Task 1: Project Administration and Coordination
This task involves the internal management of the contract including Project bookkeeping, billing, and coordination

with Project stakeholders. The Project Manager (PM) will be readily available to the Project team and the CITY to
oversee necessary Project related elements. The PM will keep the CITY advised of the work progress, schedule,
and anticipated review dates. The PM will be the CONSULTANT'’s main point of contact and will be responsible
for ensuring that the Project’s goals and objectives are met within the agreed upon schedule.

The CONSULTANT, with assistance from the Airport, will collect appropriate existing record drawings, project
records, aerial photographs, etc. related to the proposed project site. The Airport Layout Plan (ALP), terminal
master plan, preliminary site study, and other appropriate information will also be collected. The CONSULTANT
will review this data to form a basis for design. An AutoCAD base file of the existing project area will be created

from topographic survey and record information for use on project drawings.
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The CONSULTANT will prepare a guality control (QC) plan for the Project in accordance with the CONSULTANT's
Quality Control program. This will include a plan for project deliverables to be reviewed by a qualified technical
expert who is independent of the design team. The plan will address how the QC process will be incorporated into
the various design phase submittals.

Task 2: 30% Design

Under this task, the CONSULTANT will develop drawings necessary and appropriate to define the scope of the
project. The 30% design will consider preliminary landside geometry, future airside geometry, future building
locations, utility layout, stormwater management locations, etc.

The CONSULTANT will prepare a design narrative documenting the basis of design and criteria. This report will
include a summary of site investigation data, preliminary design analysis, preliminary design calculations, and
applicable standards.

The CONSULTANT will prepare a preliminary determination of projected pay items and quantity take-off
commiserate with the level of design. A rough order of magnitude cost estimate will be prepared and included in

the design report.

The CONSULTANT shall conduct an in-house quality control review of the 30% Design plans and design narrative
prior to submittal to the Airport in accordance with the CONSULTANT QC Plan.

The CONSULTANT will prepare for and attend a meeting with the appropriate utility and stormwater drainage
agencies to ascertain drainage design and permitting requirements. Stormwater permitting for the Project will be
completed through the Southwest Florida Water Management District (SWFWMD) and will be a modification to the
existing regional pond permit. Sanitary sewer, potable water, and electricity will be permitted through CITY, with
the intent of moving any overhead utilities underground.

The CONSULTANT shall conduct up to three (3) meetings and/or phone calls with Lakeland Electric Staff to
discuss the intent to underground the overhead electric lines. The CONSULTANT will review the proposed routing
plan with Lakeland Electric and document within the 30% Design plans and design narrative prior to submittal to
the Airport in accordance with the CONSULTANT QC Plan. The CONSULTANT will rely upon Lakeland Electric to
provide a schematic design that lists the number and diameter size of conduit required for the underground electric
as well as other infrastructure such as pull boxes, transformers and/or switch gears, as necessary.

The CONSULTANT will prepare for and attend a pre-application meeting with the FDOT for connection permit to
ascertain design and permitting requirements.

The CONSULTANT’s PM and/or appropriate technical leads will prepare for and attend various Project meetings
during this phase. It is anticipated that there will be four (4) coordination meetings and one (1) document review
meeting for this phase of the Project.

Deliverables:
CONSULTANT shall provide PDF files for the following for the CITY’s review and written approval:

Draft Design Plans

Draft Technical Specifications Table of Contents

Draft Design Narrative

Draft Opinion of Probable Construction Cost

Airspace Evaluation, FAA 7460 Preconstruction Notification
Permitting Pre-Application Meeting Notes

Review Meeting Notes

Task 3: 60% Desian
Under this task, the CONSULTANT will develop drawings necessary and appropriate to define the scope of the

project. The 60% design drawings are intended to include major design items and provide enough information to
identify the horizontal and vertical limits of the Project. Major Project elements will be established and considered
essentially final; however, design details may not be included in this submission.
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The 60% design will include the following items:

Continued development of design drawings as indicated in Table 1

Preparation of draft technical specifications

Continued development of the opinion of probable construction cost (OPC)

Continued development of the Design Narrative

Participation and documentation of design team coordination meetings.

Participation and documentation of the 60% design document submittal review meeting.

The CONSULTANT will develop draft technical specifications for the Project based on the FAA, FDOT, or CSI
standards as appropriate. If standard technical specifications are not available for a particular construction item,
the CONSULTANT will create the necessary technical specification.

The CONSULTANT will update the design narrative to document additional design progress. This report will include
a summary of site investigation data, design analysis, design calculations, and applicable standards.

The CONSULTANT will determine appropriate project bid items and methods of measurement and payment for
the construction of the Project. It is assumed that the Project will be advertised for unit price bidding. This will also
include preparation of an opinion of probable construction cost. The estimate will be submitted as part of Design

Report.

The CONSULTANT will prepare a draft Construction Safety and Phasing Plan (CSPP) for the Project in accordance
with FAA requirements. The CONSULTANT will solicit input from the Airport regarding necessary safety and
phasing requirements for the construction of the Project.

The CONSULTANT shall conduct an in-house guality control review of the 60% Design plans, specifications, cost
estimate, and design narrative prior to submittal to the Airport in accordance with the CONSULTANT QC Plan.

The CONSULTANT’s PM and/or appropriate technical leads will prepare for and attend various Project meetings
during this phase. It is anticipated that there will be four (4) coordination meetings and one (1) document review
meeting for this phase of the Project.

The CONSULTANT shall coordinate with the surveyor on the location and size of utility easements that may be
required for the underground electric facilities.

Deliverables:
CONSULTANT shall provide PDF files for the following for the CITY’s review and written approval.

Updated Design Plans

Updated Design Narrative

Draft Construction Safety and Phasing Plan (CSPP)
Finalized Survey and Geotechnical Report

Draft Technical Specifications

Updated Opinion of Probable Construction Cost
Submittal of Permitting Applications

Review Meeting Notes

Task 4: 90% Desiagn Documents

Under this task the CONSULTANT will review the comments received from the Airport and Permitting Department
on the 60% design submittal and incorporate applicable comments into the Project documents. The CONSULTANT
will continue to progress the documents to a 90% design level. At 90% design, the Project elements and details
will be essentially complete and ready for final review. When the 90% design, documents are submitted to the
Airport, they will be considered final design documents pending only Airport review and approval to proceed with
bidding (which is assumed to not be included in this project). The following items will be included within the 90%

design.

Preparation of final plans as shown in Table 1
Preparation of final Technical Specifications

Update of OPC

Final Permit Applications (FDOT, CITY, and SWFWMD)
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The CONSULTANT will also develop a project manual “Volume II” for use during the bidding and construction of
this project in accordance with Federal, State, and Local requirements. CONSULTANT will provide only the
“\/olume I’ documents for Bidding. “Volume II” will consist of technical specifications, project specific background
information (i.e. Geotech Report), and CSPP.

The CONSULTANT will update the project bid items, quantity take-off, and estimate probable costs in accordance
with design progress.

The CONSULTANT will finalize and submit the CSPP to the FAA for their review and approval.

The CONSULTANT will finalize and submit the Environmental Resource Permit (ERF) application to Southwest
Florida Water Management District (SWFWMD). This includes agency coordination, ERP application, submittal of
project plans and supporting documents for drainage and environmental components, and responses to agency
requests for additional infarmation (max. two requests for additional information are assumed). Any changes due
to permitting will be incorporated into the 80% documents.

The CONSULTANT will finalize and submit the FDOT connection permit application to FDOT. This includes district
coordination, FDOT connection permit application, submittal of project plans and supporting documents for
roadway and drainage design, and responses to the district requests for additional information.

The CONSULTANT will submit utility connection permits as required for the design phase to the appropriate
Agencies Having Jurisdiction (AHJs).

The CONSULTANT shall conduct an in-house quality control review of the 90% Design plans, specifications, cost
estimate, and design narrative prior to submittal to the Airport in accordance with the CONSULTANT QC Plan.

The CONSULTANT shall compile, submit and distribute three (3) sets of the 90% Design plans, specifications,
and design narrative to the Airport for review and comment. Documents will be provided as half size (11°x17")
drawings and letter size (8.5"x11") reports or specifications.

The CONSULTANT's PM and/or appropriate technical leads will prepare for and attend various Project meetings
during this phase. It is anticipated that there will be three (3) coordination meetings and one (1) document review
meeting for this phase of the Project.

Deliverables:
CONSULTANT shall provide PDF files for the following for CITY review and written approval:

Final Design Flans

Final Technical Specifications

Final Design Narrative

Final CSPP

Final Opinion of Probable Construction Cost
Final Permit Application Submittals

Special Services
Special Services for this Project include those services anticipated to be performed by specialty sub-consultants

or investigations necessary to complete the design as follows.

Topographic Survey
Under this task, the SUBCONSULTANT, under the direction of the CONSULTANT, will perform a topographic

survey of portions of the proposed project area and surrounding terrain as deemed necessary for the design of the
project.

The survey will establish field horizontal and vertical control, obtain planimetric and topographical survey
information, and produce a topographical base map of the project area.

Data collection efforts will include office and field work for crew coordination and briefings, coordination with CITY
personnel regarding security and airport operations, running a level loop to transfer true elevation from government
benchmark, setting temporary benchmarks throughout the project area, establishing vertical elevations sufficient
for engineering design over entire survey limits, horizontal and vertical location of improvements, recording location
of visible evidence of utilities as flagged or painted by related service provider, data collector download and
processing, preparation of AutoCAD drawing(s), reference notes, supervision, and certification.
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The finished product of topographical survey will consist of a 3D AutoCAD coordinate based topographic survey
map with DTM break Iines, performed, and prepared in accordance with Minimum Technical Standards for the

State of Florida.

CONSULTANT will provide LAL with two electronic (2) copies of a signed and sealed topographic survey.

Geotechnical
Under this task, the CONSULTANT will select and manage a sub-consultant that will perform shallow soil borings

at various locations specified by CONSULTANT in order to verify and evaluate existing site conditions. Spacing
and location will be as required by FDOT for pavement design. Appropriate laboratory testing and analysis will be
performed on soil samples recovered from the borings. The resulting geotechnical information will be utilized by
the CONSULTANT in designing pavements and stormwater facilities. This investigation will supplement the
previous investigation performed under the preliminary site study.

CONSULTANT will provide LAL with a copy of the final geotechnical investigation report.

Environmental Resource Permitting
Under this task, the CONSULTANT will select and manage a sub-consultant that will provide Environmental

Resource Permitting (ERP). The sub-consultant will be responsible for preparing and submitting the environmental
component of the SWFWMD ERP.

An individual SWFWMD ERP will be required for the project, as proposed. The ERP application will include, at
minimum, the required forms, supporting discussions, documentation and graphics that provide reasonable

assurance that the project meet SWFWMD requirements.

Schedule
Once the contract is approved by the city commission a condensed schedule will be necessary to complete the

project due to required upcoming construction constraints.

¢  Survey and Geotechnical: 6-weeks from NTP

¢  30% Submittal: 6-weeks from receipt of Survey and Geotechnical
e  60% Submittal: 8-weeks from 30% design review

¢ 90% Submittal: 6-weeks from 60% design review
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Table 1 —Plan Submittal Schedule

SHEET TITLE .
Cover Sheet Preliminary Updated Final
Drawing Index Preliminary Updated Final
General Notes, Legend, and Abbreviations Preliminary Updated Final
Summary of Quantities / Pay ltems N/A Preliminary Final
Overall Site Plan Preliminary Updated Final
Site Layout and Access Plan / Construction Control Plan Preliminary Updated Final
Horizontal Control Plan Preliminary Updated Final
Existing Conditions / Survey Sheets Preliminary Updated Final
Boring Location Plan Preliminary Updated Final
Boring Logs / Soil Profiles N/A Preliminary Final
Safety and Security Notes / Details N/A Preliminary Final
Construction Phasing Plans Preliminary Updated Final
Maintenance of Traffic Plans N/A Preliminary Final
Demolition Plans Preliminary Updated Final
Demolition Details N/A Preliminary Final
Erosion Control & Sodding Plans Preliminary Updated Final
Geometry Plans Preliminary Updated Final
Site & Paving Details Preliminary Updated Final
Grading & Drainage Plans Preliminary Updated Final
Drainage Details N/A Preliminary Final
Utility Plans Preliminary Updated Final
Utility Profiles N/A Preliminary Final
Utility Details N/A Preliminary Final
Electrical Plans Preliminary Updated Final
Electrical Details N/A Preliminary Final
Pavement Marking Plans Preliminary Updated Final
Pavement Marking Details N/A Preliminary Final
Security & Fencing Plans Preliminary Updated Final
Fencing Details N/A Preliminary Final
Roadwéy Cross-Sections N/A Preliminary Final
lll. BASIC ASSUMPTIONS

The following is a list of assumptions forming the basis of the CONSULTANT's cost proposal included herein, as
Attachment B, for providing the services detailed in the Scope of Services for this Project. Any modification and/or
revision to these basic assumptions will constitute a change in the Project scope and may result in a revision to the
CONSULTANT's cost proposal.

1. Documents will be created in the CONSULTANT’s standard format. All drawings will be created in black
and white AutoCAD (current edition) format using English units. Technical specifications will be provided
in Master Spec, FAA, or FDOT standard format as determined appropriate by the CONSULTANT.

2. The CONSULTANT shall be responsible for all costs required for permitting. As part of the project design
the CITY will reimburse permitting costs incurred.

3. Environmental wetlands permitting (federal and/or local) or mitigation is NOT required for construction of
this project.

4, Threatened or endangered species permitting is NOT required for this project.
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10.

11.

12.

Bidding services are NOT included in this scope of services. No “Front Ends” will be submitted as part of
the Project Documents.

Construction phase services are NOT included in this scope of services.

Construction funding will be through the FDOT and since no federal funding is anticipated, no NEPA or
CATEX will be required.

LAL will provide the CONSULTANT with necessary existing documents, goals, and objectives for the
Project.

LAL will provide or assist with obtaining from the CITY, any record documents that relate to the Project
area such as existing information for location of utilities.

Lakeland Electric to provide CONSULTANT with proposed underground electric conduit locations and
sizes. The provided drawings from the CONSULTANT will not include wiring information.

The contract shall be time and material, not to exceed fee. Labor and expense dollars for the Project
included herein are estimated and may be moved between tasks and between authorized labor and
expense categories at the discretion of the CONSULTANT provided the maximum value of the Agreement

is not exceeded.

Any other service not specifically delineated within this scope is not included and would only be performed
at the Client’s request and approved fee.

END ATTACHMENT A
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Proposal

December 9, 2025

Mr. William A. Bowdoin, PE

HDR, Inc.

4830 W Kennedy Blvd., Suite 400
Tampa, Florida 33609

Subject: Lakeland Linder International Airport, Don Emerson Extension & Pedestrian Safety
Improvements

Dear Mr. Bowdoin:

Thank you for the opportunity to work with HDR on the Lakeland Airport Don Emerson Extension and
Pedestrian Safety Improvements project. Based on our discussion, Baxter & Woodman will be performing
the drainage modelling of the project and provide assistance with SWFWMD permitting. All design plans
and technical specifications related to the project will be prepared by HDR. Calculations will include
updates to the ICPR master model.

Scope of Services

The following Task outlines our scope of services and engineering fees. The Prime is responsible for all

permitting fees.

TASK A —SITE PLANS — MODIFICATIONS TO OVERALL MASTER DRAINAGE MODEL

Coordinate with HDR regarding their design of the drainage system for the site, to incorporate the various
aspects of their design into the overall master drainage model. HDR will provide a base drawing cad file
(dwg or dgn) for our use in the preparation of the drainage model. We will provide assistance to HDR for
their preparation of the construction plans for items involving the drainage design. Revisions will include
changes to the overall impervious exhibits for SWFWMD. Calculations will include an analysis to show that
the proposed revisions will not impact existing flows to the English Creek tributary. Baxter & Woodman
will assist HDR with the submittal of the SWFWMD permit information package and respond to requests
for additional information (RAls) related to the overall master drainage model modification and regional

pond.
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Fee

The Owner shall pay the Engineer for the services performed for a lump sum amount of $22,500.00, plus
other direct costs.

This proposal is valid for 30 days from the date issued.

Schedule

Baxter & Woodman is prepared to begin work upon notice to proceed.

Standard Terms and Conditions

The attached Standard Terms and Conditions apply to this proposal.

Mr. William A. Bowdoin, PE December 9, 2025
HDR, Inc. 2501559.00 | Page 2
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Proposal

Acceptance

If you find this proposal acceptable, please sign and return one copy for ourfiles. If you have any questions
regarding our proposed scope or costs, please do not hesitate to contact me at (407) 386-2249 or
ccassagnol@baxterwoodman.com.

Sincerely,

BAXTER & WOODMAN, INC.
CONSULTING ENGINEERS

{

Rebecca Travis, PE
Executive Vice President

HDR, Inc.
ACCEPTED BY:
TITLE:
DATE:
P:\LINDA\2501559-Don Emerson Extension and Pedestri\Contract\Work\2501559.00_Proposal_DonEmersonExtension.docx
Mr. William A. Bowdoin, PE December 9, 2025

HDR, Inc. 2501559.00 | Page 3



Standard Terms
and Conditions

PLEASE READ THESE STANDARD TERMS AND CONDITIONS [“TERMS”) CAREFULLY BEFORE EXECUTING THE LETTER PROPOSAL PRESENTED BY BAXTER & WOODMAN,
INC. (“Baxter & Woodman”). BY EXECUTING THE LETTER PROPOSAL, OWNER AGREES TO BE BOUND BY THESE TERMS, THE PROVISIONS OF THE LETTER PROPOSAL, AND
THE PROVISIONS OF ANY DOCUMENT REFERRING TO THESE TERMS OR THE LETTER PROPOSAL, ALL OF WHICH SHALL COLLECTIVELY CONSTITUTE THE “AGREEMENT".

Owner’s Responsibility — Provide Baxter & Woodman with all criteria and full information for the “Project,” which is generally otherwise identified in the Letter Proposal.
Baxter & Woodman will rely, without liability, on the accuracy and completeness of all information provided by the Owner (as defined in the Letter Proposal) including
its consultants, contractors, specialty contractors, subcontractors, manufacturers, suppliers and publishers of technical standards (“Owner Affiliates”) without
independently verifying that information. The Owner represents and warrants that all known hazardous materials on or beneath the site have been identified to Baxter
& Woodman. Baxter & Woodman and their consultants shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons
to, unidentified or undisclosed hazardous materials unless this service is set forth in the Letter Proposal.

Schedule for Rendering Services — The agreed upon services shall be completed within a reasonable amount of time. If Baxter & Woodman is hindered, delayed or
prevented from performing the services as a result of any act or neglect of the Owner, any Owner Affiliate, or force majeure event, Baxter & Woodman's work shall be
extended and the rates and amounts of Baxter & Woodman’s compensation shall be equitably adjusted in a written instrument executed by all Parties.

Invoices and Payments — The fees to perform the proposed scope of services constitutes Baxter & Woodman’s estimate to perform the agreed upon scope of services.
Circumstances may dictate a change in scope, and if this accurs, an equitable adjustment in compensation and time shall be agreed upon by all Parties by written
agreement. No service for which added compensation will be charged will be provided without first obtaining written authorization from the Owner. Baxter & Woodman
invoices shall be due and owing by Owner in accordance with the terms and provisions of the State of Florida Local Government Prompt Payment Act (s5.218.70-218.80).

Opinion of Probable Construction Costs — Baxter & Woodman’s opinion of probable construction costs represents its reasonable judgment as a professional engineer.
Owner acknowledges that Baxter & Woodman has no control over construction costs or contractor’'s methods of determining prices, or over competitive bidding, or

market conditions. Baxter & Woodman cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from Baxter & Woodman's opinion
of probable construction costs.

Standards of Performance — (1) The standard of care for all services performed or furnished by Baxter & Woodman will be the same care and skill ordinarily used by
professionals practicing under similar circumstances, at the same time and in the same locality on similar projects. Baxter & Woodman makes no warranties, express
orimplied, in connection with its services; {2) Baxter & Woodman shall be responsible for the technical accuracy of its services and documents; (3) Baxter & Woodman
shall use reasonable care to comply with applicable laws, regulations, and Owner-mandated standards; (4) Baxter & Woodman may employ such sub-consultants as
Baxter & Woodman deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objection by Owner; (5)
Baxter & Woodman shall not supervise, direct, control, or have authority over any contractors’ work, nor have authority over or be responsible for the means, methods,
technigues, sequences, or procedures of construction selected or used by any contractor, or the safety precautions and programs incident thereto, for security or safety
at the site, nor for any failure of any contractor to comply with laws and regulations applicable to such contractor’s furnishing and performing of its work; (6) Baxter &
Woodman neither guarantees the performance of any contractor nor assumes responsibility for any contractor’s failure to furnish and perform the work in accordance
with the contract documents; (7) Baxter & Woodman is not acting as a municipal advisor as defined by the Dodd-Frank Act. Baxter & Woodman shall not provide advice
or have any responsibility for municipal financial products or securities; (8) Baxter & Woodman is not responsible for the acts or omissions of any contractor,
subcontractor, or supplier, or any of their agents or employees or any other person at the site or otherwise furnishing or performing any work; (9) Shop drawing and
submittal review by Baxter & Woodman shall apply only to the items in the submissions and only for the purpose of assessing if, upon installation or incorporation in
the Project work, they are generally consistent with the contract documents. Owner agrees that the contractor is solely responsibie for the submissions {regardless of
the format in which provided, i.e., hard copy or electronic transmission) and for compliance with the construction documents, Owner further agrees that Baxter &
Woodman’s review and action in relation to these submissions shall not constitute the provision of means, methods, techniques, sequencing or procedures of
construction or extend to safety programs or precautions. Baxter & Woodman'’s consideration of a component does not constitute acceptance of the assembled item;
{10) Baxter & Woodman'’s site observation during construction shall be at the times agreed upon in the Project scope. Through standard, reasonable means, Baxter &
Woodman will become generally familiar with observable completed work. if Baxter & Woodman observes completed work that is inconsistent with the construction
documents, information shall be communicated to the contractor and Owner for them to address.

Insurance - Baxter & Woodman will maintain insurance coverage with the following limits and Certificates of Insurance will be provided to the Owner upon written

request:
Worker's Compensation:  Statutory Limits Excess Umbrella Liability: ~ $10 million per claim and aggregate
General Liability: $1 million per claim Professional Liability: $5 million per claim
$2 million aggregate $10 million aggregate
Automobile Liability: $1 miltion combined single limit

In no event will Baxter & Woodman'’s collective aggregate liability under or in connection with this Agreement or its subject matter, based on any legal or equitable
theory of liability, including breach of contract, tort {including negligence), strict liability and otherwise, exceed the contract sum to be paid to Baxter & Woodman
under this Agreement. Any claim against Baxter & Woodman arising out of this Agreement may be asserted by the Owner, but only against the entity and not against
Baxter & Woodman's directors, officers, shareholders or employees, none of whom shall bear any liability and may not be subject to any claim.

Page lof2



BAXTER&IOODMAN Standard Terms
and Conditions

Indemnification and Mutual Waiver - (1) To the fullest extent permitted by law, Baxter & Woodman shall indemnify and hold harmless the Owner and its officers and
employees from claims, costs, losses, and damages (“Losses”} arising out of or relating to the Project, provided that such Losses are attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible property, including the loss of use resulting therefrom, but only to the extent caused by any grossly negligent
act or omission of Baxter & Woodman; {2) To the fullest extent permitted by law, Owner shall indemnify and hold harmless Baxter & Woodman and its officers, directors,
employees, agents and consultants from and against any and all Losses (including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court, arbitration, or other dispute resolution costs) arising out of or relating to the Project provided that any such Losses are attributable to bodily
injury, sickness, disease, or death, or to injury to or destruction of tangible property, including the loss of use resulting therefrom, but only to the extent arising out of
or occurring in connection with the Owner’s, or Owner’s officers, directors, employees, consultants, agents, or others retained by or under contract to the Owner,
negligent act or omission, willful misconduct, or breach of this Agreement; (3) To the fullest extent permitted by law, Owner and Baxter & Woodman waive against
each other, and the other's employees, officers, directors, insurers, and consultants, any and all claims for or entitiement to special, incidental, indirect, enhanced,
punitive, or consequential damages, in each case regardless of whether such party was advised of the possibility of such losses or damages or such losses or damages
were otherwise foreseeable, and notwithstanding the failure of any agreed or other remedy of its essential purpose; (4) In the event Losses or expenses are caused by
the joint or concurrent fault of the Baxter & Woodman and Owner, they shall be borne by each party in proportion to its respective fault, as determined by a mediator
or court of competent jurisdiction; (5) The Owner acknowledges that Baxter & Woodman is a business corporation and not a professional service corporation, and
further acknowledges that the corporate entity, as the party to this contract, expressly avoids contracting for individual responsibility of its officers, directors, or
employees. The Owner and Baxter & Woodman agree that any claim made by either party arising out of any act of the other party, or any officer, director, or employee
of the other party in the execution or performance of the Agreement, shall be made solely against the other party and not individually or jointly against such officer,

director, or employees.

Termination — Either party may terminate this Agreement upon ten (10) business days’” written notice to the other party in the event of failure by the other party to
comply with the terms of the Agreement through no fault of the terminating party. A condition precedent to termination shall be conformance with the Dispute
Resolution terms below. If this Agreement is terminated, Owner shall receive reproducible copies of drawings, developed applications and other completed documents
upon written request. Owner shall be liable, and shall promptly pay Baxter & woodman, for all services and reimbursable expenses rendered through the effective date

of suspension/termination of services.

Use of Documents — All Baxter & Woodman documents (data, calculations, reports, Drawings, Specifications, Record Drawings and other deliverables, whether in
printed form or electronic media format, provided by Baxter & Woodman to Owner pursuant to this Agreement) are instruments of service and Baxter & Woodman
retains ownership and property interest therein (including copyright and right of reuse). Owner shall not rely on such documents unless in printed form, signed or
sealed by Baxter & Woodman or its consultant. Electronic format of Baxter & Woodman's design documents may differ from the printed version and Baxter & Woodman
bears no liability for errors, omissions or discrepancies. Reuse of Baxter & Woodman’s design documents is prohibited, and Owner shall defend and indemnify Baxter
& Woodman from all claims, damages, losses and expenses, including attorney’s fees, consultant/expert fees, and costs arising out of or resulting from said reuse.
Project documents will be kept for time periods set forth in Baxter & Woodman’s document retention policy after Project closeout.

Successors, Assigns, and Beneficiaries — Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Baxter & Woodman
to any third party, including any lender, contractor, subcontractor, supplier, manufacturer, other individual, entity or public body, or to any surety for or employee of
any of them. All duties and responsibilities undertaken pursuant to this Agreement are for the sole and exclusive benefit of the Owner and Baxter & Woodman and not

for the benefit (intended, unintended, direct or indirect) of any other entity or person.

Dispute Resolution - All disputes between the Partias shall first be negotiated between executives who have authority to settle the dispute for a period of thirty (30)
days. If unresolved, disputes shall be then submitted to mediation as a condition precedent to litigation. The mediation session shall be held within forty-five (45) days
of the retention of the mediator, and last for at least one (1) full mediation day, before any party has the option to withdraw from the process. If mediation is
unsuccessful in resolving a Dispute, then the parties may seek to have the Dispute resolved by a court of competent jurisdiction.

Miscellaneous Provisions — (1) This Agreement is to be governed by the law of the state or jurisdiction in which the project is located; (2) all notices must be in writing
and shall be deemed effectively served upon the other party when sent by certified mail, return receipt requested; (3) all express representations, waivers,
indemnifications, and limitations of liability included in this Agreement will survive its completion and/or termination for any reason; {4) any provision or part of the
Agreement held to be void or unenforceable under any laws or regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding
upon the Owner and Baxter & Woodman, which agree that the Agreement shall be reformed to replace such stricken provision or part thereof with a valid and
enforceable provision that expresses the intention of the stricken provision; (5) a party’s non-enforcement of any provision shall not constitute a waiver of the provision,
nor shall if affect the enforceability of that provision or of the remainder of this Agreement; (6) to the fullest extent permitted by law, all causes of action arising under
this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, no later than the date of substantial completion, which is the
point where the Project can be utilized for the purposes for which it was intended; (7) this Agreement, together with any other documents incorporated herein by
reference, constitutes the sole and entire agreement of the parties with respect to the subject matter of this Agreement and supersedes all prior and contemporaneous
understandings, agreements, representations and warranties, both written and oral, with respect to such subject matter; (8) no amendment to or modification of this
Agreement is effective unless it is in writing and signed by each party.
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e Y 205 E. Orange Street, Suite #110
ChastainSkillman | SCCM Lakeland, Florida, 33801

863-646-1402

Via Electronic Mail william.bowdoin.com
December 3, 2025

Mr. William A. Bowdoin

HDR, Inc.

4830 W Kennedy Blvd., Suite 400
Tampa, Florida, 33609

RE: Letter-of-Agreement for Professional Surveying Services
Safety Improvements — Lakeland International Airport
3900 Don Emerson Drive, Lakeland, Florida 33811
CS File No. JPA25.116

Dear William:

We are pleased to offer this Letter-of-Agreement (Agreement) for your consideration. The
contents of this Agreement are based upon recent discussion and our understanding of the
required Scope-of-Services. The staff of Chastain-Skillman, LLC (CS) is well qualified to
handle this assignment in a professional manner and we trust that you will look on the
following arrangement favorably.

Our primary objective will be to produce a Topographic Survey as shown on the attached
Survey Exhibit

The following sections delineate the basic elements of our Agreement with HDR, Inc. (also
referred to as the “Client”).

Scope-of-Services: CS will be responsible to prepare a Specific Purpose and Topographic
Survey of an approximate 5.6-acre portion of Parcel |d # 232904-000000-011010 located at
3900 Don Emerson Drive, Lakeland, Florida 33811 as shown on the attached Survey Exhibit.
The purpose of survey will be to show the Boundary and/or Right-of-Way lines within the
project limits on the survey. This survey will be completed to aid in the design of safety
improvements on site. The specific scope items are listed below:

1. Conduct office research, field coordination, and quality control measures as deemed
necessary by CS in order to produce the survey.

2. The horizontal datum for the project will be NAD 83 (2011 Adjustment), Florida State
Plane, West Zone (902). All measurements will be in US Surveyor’s Feet (sFT).

3. Depict the Boundary and/or Right-of-Way lines on the survey. These lines will be
based on field monumentation found at the time of the survey and/or calculated
dimensions based on deeds of records found through readily available online web
sources.

4. Locate and depict above-ground improvements within the project limits, on the survey.

5. The vertical datum for the project will be based on the North American Vertical Datum
of 1988 (NAVDS88).

6. Provide spot elevations and one-foot (+/-) contours. The spot elevations upon which
the contours are based will be indicated on the drawings. An interpolated one-foot
contour line (+/- 6 inches) will also be plotted on the drawing.
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10.
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13.

HDR, Inc
JPA25.116
12/3/2025
Page 2 of 9

The spot elevations will be obtained using a 25-foot grid and will extend approximately
to the limits shown on the attached Survey Exhibit, being approximately 5.6-acres.
Locate all above-ground visible improvements within the survey extents, including
pavement, speed tables, curbs, curb and gutters, fencing, walls, trees, etc., together
with all above-ground and visible utilities e.g., utility poles for street lights, power lines,
telephone lines and cable TV lines, gas valves, electric hand holes, telephone risers or
manholes, cable TV risers, etc., water meters, valves, fire hydrants, storm and sanitary
sewer structures to include rim surface elevations and inverts on accessible structures.
Utility Locates Level C — locate all visible above-ground utility features within the
project limits and confirm with any provided utility information from the client.

Locate trees of 6-inch diameter or larger as measured at approximately 4 feet above
the ground. In areas of dense tree coverage, only the edge of the tree line will be
depicted.

Pavement markings and roadway signage location with sign content.

Provide electronic copy of the survey in AutoCAD Civil 3D 2018, excluding title block
and certifications.

Provide an electronic copy of the signed and sealed survey(s) of the above-referenced
site. The survey(s) will be performed in accordance with standards of practice adopted
by the State of Florida Department of Agriculture and Consumer Services.

Survey Certification: The survey certification shall read as follows:

| hereby certify that this drawing correctly reflects the results of a recent survey made under my
direction and this survey was made in accordance with Standard of Practice adopted by the
State of Florida Department of Agriculture and Consumer Services, Board of Professional
Surveyors and Mappers, Chapter 5J-17 of the Florida Administrative Code, pursuant to Section
472.027, Florida Statutes.

Examples of Services Not included:

arOD -

©CoN®

Excavation and location of underground improvements.

Owner and Encumbrance Report.

Wetland delineation and location.

Boundary survey.

Invert information of utility structures that are obstructed and that the client does not
make accessible.

Shrub/landscaping location.

Research and location of underground utilities.

Verification of accuracy of information provided by others.

Any other services not expressly stated in the Scope-of-Services herein.

Period of Service: Upon receipt of a duly executed copy of this Agreement, CS will initiate

the services, and we would expect to substantially complete our services within four (4)

weeks.




HDR, Inc
JPA25.116
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Given the time sensitive nature of many surveying projects, potential causes for Period of
Service adjustment may include inclement weather, force majeure conditions, delays in
receipt of information to be provided by others, etc.

Compensation:
Our compensation for the Professional Surveying Services delineated above is a fixed fee of

$16,575, which will be invoiced monthly based on the percentage of the project that has been
completed.

In addition, reimbursable expenses incurred in connection with the Project will be itemized and
included separately in our monthly invoices at cost plus 15%. This might include such items as
reproduction, travel and subsistence. We will coordinate with you prior to incurring any cost
that is necessary but not part of this scope.

We trust that this working arrangement is agreeable with you, and if so, would appreciate
execution of this Letter-of-Agreement in the appropriate spaces provided below. Please return
one of the executed copies to this office. This Agreement may be void if not executed within

30 days.
Sincerely,
CHASTAIN-SKILLMAN, LLC
Oeditresy A

Jeffrey Ammermann, P.S.M.
Regional Director

Enclosures:
Agreement for Professional Services
Survey Exhibit




SURVEY EXHIBIT
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AGREEMENT FOR PROFESSIONAL SERVICES

Consultant: o -stain-Skillman, LLC Client: PR, Inc

Address: 505 East Orange Street, Suite #110 Address: 4740 VW Kennedy Blvd, Sue
Lakeland, Florida 33801 Tampa, Florida 33609

Date: 150312025 Proposal No: or05 116

Froject Nams and Ceeation: Lakeland International Airport

Description of the services to be provided: Topographic Survey

Compensation: Fixed Fee: $ 16 575 OR Hourly Rate with Estimated Fee:

Payment Terms: Payment due in accordance with the Retainer/Billing/Payment section on

the reverse of this form. The retainer will be applied to the final invoice.

Retainer (payable upon execution of this

1. Performance of Services: The Consultant shall perform the services outlined on the
referenced proposal above, consideration of the stated fee and payment terms.

2. Additional Services: For additional services not included above, the Consultant shall
be compensated on an hourly rate basis at the current hourly rates in effect at the time
of providing additional services.

3. Access to Site: Unless otherwise stated, the Consultant will have access to the site for
activities necessary for the performance of the services. The Consultant will take
reasonable precautions to minimize damage due to these activities but has not included
in the fee the cost of restoration of any resulting damage and will not be responsible for
such costs.

4. Scope of Services: Unless otherwise stated in writing, Client assumes sole
responsibility for determining whether the quantity and nature of the services included in
Consultant’s proposal received by Client are adequate and sufficient for Client's
intended purpose. Client shall communicate the provisions of this Agreement for




HDR, Inc
JPA25.116
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Services to each and every third party to whom Client transmits any part of Consultant’s
work. Consultant shall have no duty or obligation to any third party greater than that set
forth in Consultant’s proposal, Client’s acceptance thereof, and this Agreement for
Services. The ordering of work from Consultant, or the reliance on any of Consultant’s
work, shall constitute acceptance of the terms of Consultant’s proposal and this
Agreement for Services, regardless of the terms of any subsequently issued document.

5. Retainer/Billing/Payment: The Client agrees to pay the Consultant for all services
performed and all costs incurred. Prior to the provision of services, the Client shall
deposit a retainer as shown above with the Consultant. Invoices for the Consultant’s
services shall be submitted, at the Consultant’s option, either upon completion of such
services or on a monthly basis. Invoices shall be due and payable upon receipt. If any
invoice is not paid within 15 days, the Consultant may, without waiving any claim or right
against the Client, and without liability whatsoever to the Client, suspend or terminate
the performance of services. The retainer shall be credited on the final invoice.
Accounts unpaid 30 days after the invoice date may be subject to a monthly service
charge of 1.5% (or the maximum legal rate) on the unpaid balance. In the event any
portion of an account remains unpaid 60 days after the billing, the Consultant may
institute collection action and the Client shall pay all costs of collection, including
reasonable attorneys’ fees. The venue of legal proceedings shall be in Polk County,
Florida. Upon default, the Consultant may suspend services under this agreement until
all amounts due for services and expenses have been paid. In addition, the Client
agrees that all monies due the Consultant are not contingent upon settlement of any
claims or receipt of payment(s) by the Client from another source.

6. Notice: Within three (3) business days of discovery, the Client shall report to the
Consultant any defects or suspected defects in the Consultant’s work or services of
which the Client becomes aware, so that the Consultant may take measures to minimize
the consequences of such a defect. The Client warrants that it will impose a similar
notification requirement on all contractors in its Client/Contractor contract and shall
require all subcontracts at any level to contain a like requirement. Failure by the Client,
or the Client's contractors or subcontractors to notify the Consultant, shall relieve the
Consultant of the costs of remedying the defects above the sum such remedy would
have cost had prompt notification been given.

7. Indemnification: The Client shall, to the fullest extent permitted by law, indemnify and
hold harmless the Consultant, his or her officers, directors, employees, agents, and
subconsultants from and against all damage, liability, and cost, including reasonable
attorneys’ fees and defense costs, arising out of or in any way connected with the
performance of the services under this Agreement, excepting only those damages,
liabilities or costs attributable to the negligence or willful misconduct of the Consultant.

8. Waiver: In addition, the Client agrees, to the maximum extent permitted by law, to
waive any claims against the Consultant arising out of the performance of emergency
services, except for the negligence or willful misconduct of the Consultant.

9. Information for the Sole Use and Benefit of the Client: All opinions and conclusions
of the Consultant, whether written or oral, and any plans, specifications, and other
documents and services provided by the Consultant are for the sole use and benefit of
the Client and are not to be provided to any other person or entity without the prior
written consent of the Consultant. Nothing contained in this Agreement shall create a
contractual relationship with or a cause of action in favor of any third party against either
the Consultant or the Client.
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Project Reference and Signage: Upon commencement of the services delineated in
this Agreement, the Client agrees that the Consultant may use and publish the Client's
name and give a general description of the services provided by the Consultant for the
purpose of informing other clients and potential clients of the Consultant’s experience
and qualifications. In addition, the Client grants permission for the Consultant to place
the Consultant’s project sign on the Client’s property from the execution date of this
Agreement through completion of the Consultant’s services.

Force Majeure: Neither party to this Agreement will be liable to the other party for
delays in performing the services, nor for the direct or indirect cost resulting from such
delays, that may result from labor strikes, riots, war, acts of governmental authorities,
extraordinary weather conditions, epidemics, pandemics, or other natural catastrophes,
or any other cause beyond the reasonable control or contemplation of either party.

Consequential Damages: Notwithstanding any other provision of the Agreement,
neither party shall be liable to the other for any consequential damages incurred due to
the fault of the other party, regardless of the nature of this fault or whether it was
committed by the Client or the Consultant, their employees, agents, subconsultants or
subcontractors. Consequential damages include, but are not limited to, loss of use and
loss of profit.

Certifications, Guarantees, and Warranties: The Consultant shall not be required to
execute any document that would result in the Consultant certifying, guaranteeing, or
warranting the existence of any conditions.

Limitation of Liability: In recognition of the relative risks, rewards, and benefits of the
project to both the Client and the Consultant, the risks have been allocated such that the
Client agrees that, to the fullest extent permitted by law, the Consuitant’s total liability to
the Client for any and all injuries, damages, claims, losses, expenses or claim expenses
arising out of this Agreement from any cause or causes, shall not exceed the greater of
75,000 or the total fee paid by the Client to the Consultant. Such causes include, but are
not limited to, the Consultant’'s negligence, errors, omissions, strict liability, breach of
contract, or breach of warranty.

Ownership of Documents: All documents produced by the Consultant under this
Agreement are instruments of the Consultant’s professional service and shall remain the
property of the Consultant and may not be used by the Client for any other purpose
without the prior written consent of the Consultant.

Dispute Resolution: Any claims or disputes between the Client and the Consultant
arising out of the services to be provided by the Consultant or out of this Agreement
shall be submitted to nonbinding mediation. The parties agree that conducting
nonbinding mediation is a condition precedent to either party commencing or initiating a
legal action and/or arbitration. The Client and the Consultant agree to include a similar
mediation agreement with all contractors, subconsultants, subcontractors, suppliers, and
fabricators, providing for mediation as the primary method for dispute resolution among
all parties.

Venue and Jurisdiction: The parties agree that the exclusive venue and jurisdiction for
any legal action (or arbitration proceeding) or dispute arising out of this Agreement shall
be in Polk County, Florida. The laws, statutes, and rules for the State of Florida shall
govern any such action or proceeding.

Termination of Services:

For Cause - In the event of a material breach of this Agreement, the Party not breaching
the Agreement may upon five (5) business days written notice delivered or mailed to the




ChastainSkillman | DECM

19.

20.

21.

22,

HDR, Inc
JPA25.116
12/3/2025
Page 7 of 9

other party, which notice must identify the material breach. The Agreement may not be
terminated for cause if the breaching party cures the breach within five (5) business days
of receipt of the written notice. In the event of termination for any cause, the Consultant
shall stop work on all Services included in this Agreement and deliver any instruments of
service complete at that time to Client and Client shall pay the Consultant for all services
rendered to the date of termination, and all reimbursable expenses incurred prior to
termination and reasonable termination expenses incurred as the result of the
termination within 30 days. Upon Termination for Cause, Consultant and Client shall
have no further rights or remedies other than those included in this paragraph.

For Convenience — Upon written notice, Client or Consultant may terminate the
performance of any further Services included in the Agreement if the terminating party
determines termination is in the terminating party’s interest. Upon receipt of a
termination notice by either party, Consultant shall stop work on all services included in
this Agreement and deliver any Instruments of Service complete at that time to Client
and Client shall pay Consultant within thirty (30) days for all Services performed up to
the dispatch or receipt of the termination notice. Upon Termination for Convenience,
Consultant and Client shall have no further rights or remedies other than those included
in this paragraph.

Unforeseen Conditions or Occurrences: |[f, during the performance of Services, any
unforeseen hazardous substances, material, element or constituent or other unforeseen
conditions or occurrences are encountered which, in Consultant’s judgment, significantly
affects or may affect the Services, the risk involved in providing the Services, or the
recommended Scope of Services, Consultant will promptly notify Client. Subsequent to
that notification, Consultant may: a) If practicable, in Consultant’s judgment and with
approval of Client, complete the original Scope of Services in accordance with the
procedures originally intended in the Proposal; b) Agree with Client to modify the Scope
of Services and the estimate of charges to include the previously unforeseen conditions
or occurrences, such revision to be in writing and signed by the parties and incorporated
into the Agreement; or ¢) Terminate the Services effective on the date of notification
pursuant to the terms of TERMINATION FOR CONVENIENCE. Client is responsible for
reporting any releases of hazardous substances to appropriate government agencies as
required by law. Client acknowledges that Consultant also may have reporting
obligations under controlling law and regulations. Client waives any claim against
Consultant and will indemnify and hold Consultant harmless from any claim, injury, or
loss arising from the discovery of unforeseen hazardous substances.

Insurance: Consultant shall maintain at its own expense, during the term of this
Agreement, the following insurance: 1) Worker's Compensation providing statutory
coverages required by the state where services are provided, 2) Employer’s Liability with
limits of $1,000,000 each accident, 3) Commercial General Liability with limits of
$1,000,000 each occurrence/$2,000,000 aggregate, 4) Commercial Automobile with
limits of $1,000,000 each accident, 5) Umbrella Excess Liability with limits of $5,000,000
each occurrence and 6) Professional Liability with limits of $3,000,000 each claim.

Time Bar: Notwithstanding applicable state statute of repose or statute of limitation, the
Parties agree that all legal actions by either party against the other concerning this
Agreement or the work performed in relation to this Agreement, will become barred two
(2) years from the time the party knew of should have known of the claim, or two (2)
years after completion of Consultants services, whichever occurs earlier

Entire Agreement: This Agreement supersedes all other agreements, oral or written,
and contains the entire agreement of the parties. No cancellation, modification,
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amendment, deletion, addition, waiver, or other change to the terms of this Agreement
shall have effect unless specifically set forth in writing signed by the party to be bound
thereby. In the event a Purchase Order is issued for the Services outlined in this
Agreement, the terms of this Agreement shall take precedence over and control any
preprinted terms and conditions of the Purchase Order. Furthermore, it is understood
that any terms and conditions of the Purchase Order not explicitly addressed in this
Agreement do not apply, are deemed to be stricken, and neither party shall be bound
thereto.

CONSULTANT HEREBY ADVISES CLIENT THAT ITS PERFORMANCE OF THIS
AGREEMENT IS EXPRESSLY CONDITIONED ON CLIENT'S ASSENT TO THE TERMS
AND CONDITIONS DETAILED HEREIN AND THE ABOVE REFERENCED PROPOSAL.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their
duly authorized representative.

Offered by: Accepted by:

Consultant: o4 ASTAIN-SKILLMAN, LLC Client:

Signature Date Signature Date

Jeffrey Ammermann / Regional Director

Printed Name/Title Printed Name/Title
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Client Accounts Payable Information

Contact Information

Company Name:

Company Address:

AP Department Phone No.
& Contact:

AP Department Email:

Project Point of Contact

Project Manager (Client):

Project Manager Phone
No.:
Project Manager Email:

Invoicing

Delivery Method:
O Email to:
O Mail to:
Attn:

Special Request*:

*Please note while we try to accommodate all requests some can simply not be met due to software
limitations. If we have questions or need more information, we will reach out to you within two business
days of receiving this form with a signed agreement.”




Testing and Engineering, Inc.

3905 Kidron Road * Lakeland, FL 33811 * 863-647-2877 * Fax 863-647-1770

December 1, 2025

HDR Inc.

Attn: William Bowdoin

4830 W. Kennedy Blvd., Suite 400
Tampa, FL 33609

Re: LAL Don Emerson Safety Improvements — Geotechnical Work
Cost Estimate

Good morning,

As requested, Imperial Testing and Engineering, Inc. (Imperial) has prepared a cost estimate for
Lakeland Linder Airport. We understand that the referenced site requires a geotechnical
investigation. This project is for Don Emerson safety improvements. There is asphalt at eleven
of the boring locations that will need to be cored in order to drill. The pavement condition and
pavement layers will be documented at these locations. The following is proposed to be
conducted at the site for the geotechnical evaluation.

1. Call in a utility locate.

2. Clear all boreholes by Ground Penetrating Radar.

3. Mobilize to the site with a drill rig, water trailer, core drill and generator

4, Install seven (7) standard penetration tests (SPT) to 10 feet.

5. Core asphalt through existing HMA apron/roadway pavement section at eleven (11)
boring locations.

6. Install eleven (11) SPT soil borings in the pavement area to 5 feet.

a. Document condition and thickness of the pavement layers
b. Conduct Florida Bearing Values on the subgrade to confirm stabilization and
strength
c. Measure crack width and depth, delamination depth
d. Take color photos of the pavement profile and top view of all cores with ruler for
reference
7. Determine the depth to ground water and estimate depth to seasonal high ground water
Grout all boreholes with neat cement. Patch the surface with concrete.
9. Conduct necessary laboratory testing for classification purposes up to: 14 -200 washes, 4
Atterberg Limit, 3 Loss on Ignition
10. Collect soil samples from three (3) locations adjacent to the roadway. Composite the
samples and conduct an LBR to evaluate actual strength
11. Prepare a subsoil report with findings and recommendations. The report will contain a
project vicinity map, plan view showing the location of borings, basis and results of tests
performed, detailed description of findings, recommendations, and an executive

summary.

=




The cost for the aforementioned will be $11,372.00. Any additional drilling footage will be
charged at $16.00 per foot up to 50 feet and $19.00 per foot up to 100 feet. We will let you know
if any additional footage is required.

Should you have any questions, please feel free to contact us.

Sincerely, Approved By:
Coonnie %&,&W Signature:
Connie Goodman Printed:
Administrative Assistant Date:

Services: Environmental and Geotechnical Engineering and Consulting, Drilling,
Materials Testing, Contamination Assessments, Audits and Remediation



GENERAL CONDITIONS

INSURANCE — Imperial Testing and Engineering, Inc. maintains Workers’ Compensation and Employers’ Liability Insurance in
conformance with state law. In addition, we maintain Comprehensive General Liability Insurance with $1,000,000.00 each
occurrence and $2,000,000.00 aggregate, and Automobile Insurance with $1,000,000.00 bodily injury and property damage limits. A
certificate of insurance can be supplied evidencing such coverage which contains a clause providing that 15 days’ written notice be

given prior to cancellation.
Cost of the above coverage is included in our quoted fees.

CHANGED CONDITIONS - The outlined scope of services will be accomplished in a timely, workmanlike and professional
manner by employees of Imperial Testing and Engineering, Inc. at the unit fees quoted. If during the execution of the work we are
required to stop operations as a result of changes in the scope of work such as requests by the owner or requirements of third parties,

additional charges will be applicable.

WARRANTY AND LIMITATION OF LIABILITY - The only warranty or guarantee made by Imperial Testing and
Engineering, Inc. in connection with the services performed hereunder is that we will use that degree of care and skill ordinarily
exercised under similar conditions by reputable members of our profession practicing in the same of similar locality. No other
warranty, expressed or implied, is made or intended by our proposal for consulting services or by our furnishing oral or written

reports.

SAMPLING OR TESTING LOCATION — Unless specifically stated to the contrary, the unit fees included in this proposal do not
include costs associated with surveying of the site or the accurate horizontal and vertical locations of tests. Field tests or boring
locations described in our report or shown on our sketches are based on specific information furnished to us by others or estimates
made in the field by our technicians. Such dimensions, depths or elevations should be considered as approximations unless otherwise

stated in the report.

RIGHT OF ENTRY - Unless otherwise agreed, Client will furnish right-of-entry on the land for us to make the planned borings,
surveys, and explorations. We will take reasonable precautions to minimize damage to the land caused by our equipment, but we have
not included in our fee the cost of restoration, or damage, which may result from our operations. If Client desires us to restore the land
to its former condition, we will accomplish this and add the cost to our fees.

DAMAGE TO EXISTING MAN-MADE OBJECTS - It shall be the responsibility of the owner or his duly authorized
representative to disclose the presence and accurate location of all hidden or obscure man-made objects, relative to field tests or boring
locations. If we are cautioned, advised or given data in writing that reveal the presence or potential presence of underground
obstructions, such as utilities, we will give special instructions to our field personnel. As evidenced by your

acceptance of this proposal, you agree to indemnify and hold harmless Imperial Testing and Engineering, Inc. from all claims, suits,
losses, personal injuries, death and property liability resulting from unusual subsurface conditions or damages to subsurface structures,
owned by you or third parties, occurring in the performance of the proposed work, whose presence and exact locations were not
revealed to us in writing, and to reimburse Imperial Testing and Engineering, Inc. for expenses in connection with any such claims or
suits, including reasonable attorneys’ fees.

SAMPLES — Unless otherwise requested, samples used for testing will be disposed of immediately upon completion of tests and all
remaining drilling samples will be disposed of 90 days after submission of our report. Upon written request, we will agree to retain
test specimens or drilling samples for a mutually acceptable storage charge.

DISCLAIMER - Imperial Testing and Engineering, Inc. shall not be liable for any failure to undertake or complete the work for
causes beyond its control, including, but not limited to, fire, flood, other casualty, labor disputes, prolonged transportation delays and

injuries.

UNIT PRICE CONTRACT - This is the unit price contract, unless otherwise stated. Final billing will be based upon actual
work performance.

PAYMENT — Payment shall be within 30 days after date of invoice. Interest at the rate of 18% per annum from 30 days of

invoice to date payment is received will be added to all amounts not paid within 30 days after date of invoice. In the event that any
law limiting the amount of interest or other charges permitted to be collected is interpreted so that this charge violates such law for any
reason, the interest charge is hereby reduced to extent necessary to eliminate such violation. All attorneys’ fees and expenses
associated with collection of past due invoices will be paid by Client.




5404 Cypress Center Drive
Suite 125

Tampa, FL 33609
813.207.7200

December 4, 2025

SCOPE OF SERVICES

Environmental Support for Pedestrian Improvements at Lakeland Linder
International Airport (LAL)

ESA is pleased to provide this general scope of services to provide environmental support to HDR for the
Southwest Florida Water Management District (SWFWMD)Environmental Resource Permit (ERP) application.

In support of the SWFWMD permitting ESA will provide the following:

» Evaluation of onsite conditions, including delineation of any onsite wetlands or surface waters.
o Transmittal of base (GPS) files of any delineated wetlands and surface waters (if applicable) to
HDR for use in development of permit drawings.
e Environmental report and support for the ERP application including:
o Description of upland and wetland vegetative communities
o Description of wetland impacts including wetland delineation pursuant to 64-340, FAC
and value of wetland pursuant to 62-345, F.A.C. (Uniform Mitigation Assessment
Methodology (UMAM) - if applicable
A review for the occurrence of listed wildlife and plant species
Discussion of permit issuance criteria
Discussion of public interest criteria
Discussion of avoidance and minimization
Supporting graphics and mapping
Mitigation plan (limited to mitigation bank credits) and coordination - if required
e ESA will complete one (1) site review and up to one (1) additional call or virtual meeting with
SWFWMD and or CLIENT
o Consultant will respond to up to one (1) Request for Additional Information from SWFWMD.

0O O O O 0O o©o

Listed Species Survey and Coordination

ESA will conduct site review(s) to document the existing conditions related to habitat and potential for
occurrence by listed species within the project limits. A summary of the site conditions, habitat and likelihood
of occurrence for listed species will be summarized in the Environmental Considerations report that will be
included in the ERP application. This can also be used for future tortoise permitting, if required.

Wildlife Hazard Services
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Because the proposed project includes activities that are in close proximity to the AOA, review of proposed
landscaping and stormwater management to assure they do not create additional wildlife hazards will be
required. ESA’s FAA Qualified biologist(s) will review the proposed design and landscape plans, including plant
selection, to assist with the development of a plan that does not create a hazardous wildlife attractant. This
may include support for selection of landscape plants (or varietals), suggestions for planting locations or other

support.

Assumptions

This scope does not include a formal or binding jurisdictional determination.

This does not include land survey or legal description of wetland boundaries.

It is understood that if a permit application / modification / mitigation fees are required, these fees will
be paid by CLIENT.

This task assumes access to the site is made available.

ESAis not responsible for permit application fees.

This scope assumes federal funding is not being utilized and NEPA compliance is not required.

This scope assumes no fill impacts to Waters of the US and that section 404 (USACE) permitting is not
required.

Budget
Services identified in this scope will be provided for the fixed lump sum fee of $9,065.00 in accordance with the
attached fee sheet.
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